

WEST CONTRA COSTA UNIFIED SCHOOL DISTRICT

Facilities Operation Center
1400 Marina Way South
Richmond, CA 94804

ADDENDUM NO. 2

RFQ/RFP # 1000003679

Testing & Inspection Services

For

Pinole Valley High School Fields, Field House and Bleachers

PROPOSAL SUBMISSION DATE CHANGED TO
JUNE 18, 2021

June 11, 2021



Signature of WCCUSD Representative

**If you have any questions regarding Addendum No. 2,
please email: facilities_procurement@wccusd.net**

RFQ/RFP ADDENDUM NO. 2
June 10, 2021

TO : All Respondents
FROM : West Contra Costa Unified School District ("District")
PROJECT : Testing & Inspection Services for Pinole Valley HS Fields, Field House
and Bleachers
PROJECT NO.: RFQ/RFP # 1000003679
SUBJECT : **Addendum No. 2 ("Addendum")**

The following changes, omissions, and/or additions to the Contract Documents shall apply to all submissions, and all other conditions shall remain the same.

Acknowledge receipt of this Addendum is required. Failure to acknowledge and respond to any addenda issued by the District may, in the District's discretion, render the RFQ/RFP's Response to be deemed non-responsive and may be rejected.

GENERAL:

- A. Proposal electronic submission date changed from Monday, June 14, 2021 to Friday, June 18, 2021 no later than 4:00 p.m.**

END OF ADDENDUM