

	Sites	Bid Number	Description	Drawings Available Date	1st Advertisement	2nd Advertisement	Pre-Bid Conference	Site Walk-Through			Final Addendum Date	Bid Open Date	Bid Open Time
475	Administration Building	1000003476	Exterior Painting	6/17/2020	6/20/2020	6/27/2020	Pre-Bid Conference	Administration Building	6/30/2020	10:00 A.M.	7/6/2020	Thursday, July 9, 2020	2:00 PM
476	RFQ Riverside ES	RFQ #2020-Riverside DB	Design Build Construction Services	7/2/2020	7/2/2020	n/a	Pre-Qualification Conference	Riverside ES	7/7/2020	3:00 PM	7/16/2020	Thursday, July 23, 2020	2:00 PM
477	District Nutrition Center	1000003528	Walk-In Freezer & Cooler Replacement	8/7/2020	8/12/2020	8/19/2020	Pre-Bid Conference	Nutrition Center	8/20/2020	3:00 PM	8/31/2020	Wednesday, September 9, 2020	2:00 PM
478	RFP Riverside ES	RFP #2020-RiversideDB	Design Build Construction Services	8/18/2020	8/18/2020	n/a	Pre-Proposal Video Conference	Riverside ES	9/3/2020	3:00 PM	9/18/2020	Thursday, September 24, 2020	2:00 PM
479	RFQ/RFP Lake ES	RFQ/RFP # 2020-HAZMAT-LAKE	Hazmat Inspection & Testing Services	8/28/2020	8/28/2020	n/a	n/a	n/a	n/a	n/a	9/11/2020	Tuesday, September 15, 2020	4:00 PM
480	Fairmont ES	1000003537	Critical Needs Modernization Phase 3	9/2/2020	9/2/2020	n/a	Pre-Bid Conference	Fairmont ES	9/8/2020	3:00 PM	9/10/2020	Tuesday, September 15, 2020	2:00 PM
481	RFQ/RFP PM_CM	RFQ/RFP # PM_CM 2020	Program Mangement Services and/or Construction Management Services	9/8/2020	9/8/2020	n/a	Pre-Response Conference	Online Video Conference	9/14/2020	11:00 AM	10/5/2020	Thursday, October 8, 2020	4:00 PM
482	Richmond HS	1000003564	Audio-Visual Equipment for New Auxiliary Gym	10/26/2020	10/26/2020	n/a	n/a	n/a	n/a	n/a	11/3/2020	Friday, November 6, 2020	2:00 PM
483	RFQ Lake ES	RFQ #2020-LakeDBE	Design Build Construction Services	10/26/2020	10/26/2020	n/a	Pre-Response Meeting	Online Video Conference	11/6/2020	1:00 PM	11/24/2020	Tuesday, December 1, 2020	2:00 PM
484	RFP Various Projects	RFP #2020 AOR Various Projects	Architect of Records Services for Multiple Projects	10/29/2020	10/29/2020	n/a	n/a	n/a	n/a	n/a	11/19/2020	Tuesday, November 24, 2020	4:00 PM
485	Fairmont ES	1000003587	Critical Needs Modernization Phase 5	11/17/2020	11/17/2020	n/a	Pre-Bid Conference	Fairmont ES	11/19/2020	10:00 A.M.	12/4/2020	Tuesday, December 8, 2020	2:00 PM
486	District Nutrition Center	1000003528R	Walk-In Freezer & Cooler Replacement	12/23/2020	12/21/2020	12/28/2020	Pre-Bid Conference	Nutrition Center	1/7/2020 1/12/2020	3:00 P.M.	1/22/2020	Thursday, January 28, 2021	2:00 PM